This memorandum of agreement, made and entered into this 5th day of September, 1906, by and between H.B. Stevens, party of the first part, and Board of County Commissioners of the County of Anoka in the State of Minnesota, by C.B. Porter, its committee, party of the second part, witnesseth, that first party, for and in consideration of the payments to be made as hereinafter set forth, does hereby promise, covenant and agree to and with second party, to forthwith commence work upon, and on or before the 20th day of November, 1906, complete, the deepening, widening and repairing of that portion of County Ditch No. 14 of Anoka County, from the bridge on road on quarter line of section 34, Town of Burns, to the lower side of bridge near residence of Peter Weller, as follows: Ditch b he three feet wide at bottom, and to be deepened to lower grade line as shown on plat made by J.E. Hill and filed with County Auditor of said County, called Profile No. 2; slopes to be one to one; burn to be at least two feet in width; all slopes and surfaces to be left even, smooth and regular; work to be done in a good and workmanlike manner, and to the satisfaction of Engineer J.E. Hill and Commissioner C.B. Porter; Said profile is hereby referred to and hereby made a part of this contract;

On completation of said work to the satisfaction of said engineer and committee, and upon acceptance thereof, in accordance with the terms and conditions hereof, and upon filing of satisfactory proof that labor claims and other claims are paid, in consideration of the faithful and full performance of this contract, second party promises and agrees to pay first party, as and for the full consideration hereof, the sum of seventy cents per running rod for each rod of said work so done and completed.

In testimony whereof, both parties have hereunto set their hands, this 5th day of September, 1906.

In presence of

Hard of County Commission one

Board of County Commissioners of Anoka County, Minnesota,

By

Its committee.

(Executed in duplicate.)