

VIEWERS' REPORT

—IN—

DITCH PROCEEDINGS.

*Filed in the Auditor's
Office March 3, 1898.*

*G. W. Putnam,
Co. Auditor.*

No. 680.—Pioneer Press Co., St. Paul, Minn.

REPRODUCED FROM THE ORIGINAL FILED IN THE OFFICE OF THE AUDITOR

TO THE
AUDITOR
OF THE
DITCH

FILED

[Faint, illegible handwritten notes and signatures]

EXHIBIT 2 OF VIEWERS' REPORT IN DITCH PROCEEDINGS.

Showing Time and Manner in which same must be done. Ditch No. 29

SECTION
29

TIME WITHIN WHICH
WORK MUST BE
DONE

MANNER IN WHICH WORK
MUST BE DONE

MATERIALS
USED

COST OF
MATERIALS
AND WORK

Stake No. 0
TO
Stake No. 233

Merris
Ditch

All work on Ditch No 29 and branches to be
fully completed on or before June 1st 1899

Slates are set
on right hand
bank of ditch 2 1/2
of branches
East side from
ditch to be thrown
at least 1 ft from
edge thereof and
to be deposited in
all old channels
between 15 feet of
each -
from Sta 160 to Sta
233 all points
normal be cut off
in such manner
as will keep
straight the
grade and make
the same of same
material -

Grades
will be
all even across
of 3" x 1/2" x 16' planks
laid on string
to the center of 4
to each side then
string will be 12
ft long and not less
than 1 1/2" long
similar laid on
bank side of same
dimension - 10 plank
will be required to
each side and be
well spiked to string
Estimated cost of work
(fully completed on same)
(over)

String bank will be
of good round oak or Damarac

8.00

C

EXHIBIT 2 OF VIEWERS' REPORT IN DITCH PROCEEDINGS.

Showing Time and Manner in which same must be done. Ditch No. 29

SECTION	TIME WITHIN WHICH WORK MUST BE DONE	MANNER IN WHICH WORK MUST BE DONE	MATERIALS USED	COST OF MATERIALS AND WORK
Stake No. to Stake No.		Bring in the post in at Sta 91 or near Sta 91		
		Run 136 ^{inches} main line and at ^{each} station mark for the branches as shown		
		Branch no 1 Sta	2360	
		" " 1 "	4350	
		" " 2 "	17.00	
		" " 4 "	37.00	
		<u>Branch</u>		
		<u>The above</u>		
		Sum of Description to sum all work on Branch no 1 to 5 inches in		