

Ammended Report

Total Estimated Cost of Repairs Ditch No. 32

Posting notices , Sheriff's fees -----	\$ 35.00
Survey and Report -----	440.25
Supervision, Inspection. Acceptance -----	300.00
Auditors fees -----	200.00
Register of Deeds fees -----	10.00
Legal Publications required -----	50.00
Attorneys fees -----	50.00
Commissioners meetings (8) -----	77.40
Viewers Report -----	203.00
Estimated cost of construction -----	11028.60
Total-----	\$ 12394.25

## EXHIBIT 2 OF ENGINEER'S REPORT IN DITCH PROCEEDINGS

Showing Estimated Depth of Cut, Width, No. of Cubic Yards Removed and Cost of Same, in..... Ditch No.....

SECTION	(1) DEPTH OF CUT	(2) WIDTH OF CUT AT BOTTOM	(3) WIDTH OF CUT AT TOP	(4) NO. OF CUBIC YARDS TO BE REMOVED	(5) Estimated Cost Per Cubic Yard \$ CTS.	(6) Character of Other Expenses, Including Preliminary Expenses and Expense of Inspecting Works Until Completed With Total per Section \$ CTS.	(7) Total Estimated Cost per Section \$ CTS.
			<i>Ammended</i>				
			<i>Report</i>				
			<i>Co. Ditch No. 32</i>				
<i>Between Stake No. and Stake No.</i>	<i>Total Branch No 2</i>	<i>No. 2</i>		<i>546 cu. yds</i>	<i>81.90</i>	<i>cost of excavation</i>	<i>30 00</i>
<i>Between Stake No. and Stake No.</i>	<i>" " No. 3</i>	<i>No. 3</i>		<i>345 " "</i>	<i>51.75</i>	<i>Culvert</i>	<i>81.75</i>
<i>Between Stake No. and Stake No.</i>	<i>" " No. 4</i>	<i>No. 4</i>		<i>3758 " "</i>	<i>563.60</i>	<i>Clearing + Culverts</i>	<i>608.60</i>
<i>Between Stake No. and Stake No.</i>	<i>" " No. 9</i>	<i>No. 9</i>		<i>8143 " "</i>	<i>1221.45</i>	<i>" "</i>	<i>1266.45</i>
<i>Between Stake No. and Stake No.</i>	<i>" " No. 10</i>	<i>No. 10</i>		<i>1995 " "</i>	<i>299.25</i>	<i>" "</i>	<i>419.75</i>
<i>Between Stake No. and Stake No.</i>	<i>" " No. 11</i>	<i>No. 11</i>		<i>9081 " "</i>	<i>1479.25</i>	<i>" "</i>	<i>1516.25</i>
<i>Between Stake No. and Stake No.</i>	<i>" " No. 12</i>	<i>No. 12</i>		<i>10999 " "</i>	<i>1776.55</i>	<i>" "</i>	<i>1938.05</i>
<i>Between Stake No. and Stake No.</i>	<i>" " No. 14</i>	<i>No. 14</i>		<i>5267 " "</i>	<i>790.05</i>	<i>" "</i>	<i>887.55</i>
<i>Between Stake No. and Stake No.</i>	<i>" " No. 15</i>	<i>No. 15</i>		<i>945 " "</i>	<i>141.75</i>	<i>" "</i>	<i>195.75</i>
<i>Between Stake No. and Stake No.</i>	<i>" " "Penoc" Ditch</i>			<i>11149 " "</i>	<i>1672.35</i>	<i>" "</i>	<i>1827.35</i>
<i>Between Stake No. and Stake No.</i>	<i>" " " Extension</i>			<i>3234 " "</i>	<i>485.10</i>	<i>" "</i>	<i>515.10</i>
<i>Between Stake No. and Stake No.</i>	<i>" " Main Ditch</i>			<i>7313 " "</i>	<i>1462.60</i>	<i>" "</i>	<i>1660.10</i>
<i>Between Stake No. and Stake No.</i>	<i>Total Est. Cost of Construction.</i>			<i>62,775</i>	<i>10,025.60</i>	<i>1003.00</i>	<i>11028.60</i>

Total Estimated Cost of Whole Work, \$.....