

EXHIBIT I.

VIEWERS' REPORT

— IN —

DITCH PROCEEDINGS.

Ditch No 32

Branch No 13

Estimated Cost

\$289.30

No. 686.— Pioneer Press Co., St. Paul, Minn.

Filed July 11 1898
J. M. Putnam
County Auditor

EXHIBIT 1 OF VIEWERS' REPORT IN DITCH PROCEEDINGS, Showing Estimated Depth of Cut, Width, No. of Cubic Yards Removed and Cost of same, in Ditch No. 32 Branch 13

SECTION	DEPTH OF CUT	WIDTH OF CUT AT BOTTOM	WIDTH OF CUT AT TOP	NO. OF CUBIC YARDS REMOVED	ESTIMATED COST PER CUBIC YARD
Between Stake No. <u>0</u>	<u>4.7</u>	<u>5 feet</u>	<u>14.4</u>	<u>1</u>	✓
and Stake No. <u>1</u>	<u>4.9</u>		<u>14.8</u>	<u>101</u>	✓
<u>2</u>	<u>5.0</u>	"	<u>15.0</u>	<u>102</u>	✓
<u>3</u>	<u>5.0</u>	"	<u>15.0</u>	<u>105</u>	✓
<u>4</u>	<u>5.2</u>	"	<u>15.4</u>	<u>107</u>	✓
<u>5</u>	<u>5.3</u>	"	<u>15.6</u>	<u>110</u>	✓
<u>6</u>	<u>5.3</u>	"	<u>15.6</u>	<u>117</u>	✓
<u>7</u>	<u>5.3</u>	"	<u>15.6</u>	<u>121</u>	✓
<u>8</u>	<u>5.3</u>	"	<u>15.6</u>	<u>118</u>	✓
<u>9</u>	<u>5.4</u>	"	<u>15.8</u>	<u>107</u>	✓
<u>10</u>	<u>4.8</u>	"	<u>14.6</u>	<u>100</u>	✓
<u>11</u>	<u>5.1</u>	"	<u>15.2</u>	<u>116</u>	✓
<u>12</u>	<u>5.2</u>	"	<u>15.4</u>	<u>131</u>	✓
<u>13</u>	<u>5.5</u>	"	<u>16.0</u>	<u>140</u>	✓
<u>14</u>	<u>5.2</u>	"	<u>15.4</u>	<u>133</u>	✓
<u>15</u>	<u>5.0</u>	"	<u>15.0</u>	<u>124</u>	✓
<u>16</u>	<u>4.8</u>	"	<u>14.6</u>	<u>120</u>	✓
<u>17</u>	<u>5.6</u>	"	<u>16.2</u>	<u>139</u>	✓
<u>18</u>	<u>5.3</u>	"	<u>15.6</u>	<u>146</u>	✓
<u>19</u>	<u>5.4</u>	"	<u>15.8</u>	<u>135</u>	✓
				<u>2272</u>	13.25
				<u>37</u>	
					Totals

All Dem (10) Curo for you

EXHIBIT 1 OF VIEWERS' REPORT IN DITCH PROCEEDINGS, Showing Estimated Depth of Cut, Width, No. of Cubic Yards Removed and Cost of same, in Ditch No. *32 Branch 13*

SECTION	DEPTH OF CUT	WIDTH OF CUT AT BOTTOM	WIDTH OF CUT AT TOP	NO. OF CUBIC YARDS REMOVED	ESTIMATED COST PER CUBIC YARD
Between Stake No. <i>20</i>	<i>5.4</i>	<i>5 ft</i>	<i>15.8</i>	<i>143</i> ✓	<i>13.05</i>
and Stake No. <i>1</i>	<i>5.6</i>		<i>16.2</i>	<i>142</i> ✓	
<i>2</i>	<i>6.1</i>	<i>"</i>	<i>17.2</i>	<i>167</i> ✓	
<i>+ 90</i>	<i>6.2</i>		<i>17.4</i>	<i>169</i> ✓	
				<i>621</i>	
				<i>22</i>	
					<i>Totals</i>

All done (10) cut & open
Estimated Branch 13
2893 yds @ 10 = 28930