

EXHIBIT OF ENGINEERING REPORT IN ESTER PROCEEDINGS

Estimated Report of the State of Texas, Texas National and City of Austin, with a view to the No. 19

Estimate of Branch No. 6. of

Ditch No. 49.

Sheets	Cubic Yards.	Excavation Cost.	Preliminary Cost.	Total Cost.
Np. 1.	1974.76	\$ 236.94	\$ 32.00	\$ 268.94

Filed this 27th day
of September 1908
Arthur A. Caswell
County Auditor.
By Carrie V. Piper
Deputy

EXHIBIT 2 OF ENGINEER'S REPORT IN DITCH PROCEEDINGS.

Showing Estimated Depth of Cut, Width, No. of Cubic Yards Removed and Cost of Same, in Branch 6 Ditch No. 49.

SECTION	(1) DEPTH OF CUT	(2) WIDTH OF CUT AT BOTTOM	(3) WIDTH OF CUT AT TOP	(4) NO. OF CUBIC YARDS TO BE REMOVED	(5) Estimated Cost Per Cubic Yards		(6) Character of Other Expenses, Including Preliminary Expenses and Expense of Inspecting Work until Completed With Total Per Section				(7) Total Estimated Cost per Section	
					\$	CTS.	\$	CTS.	\$	CTS.	\$	CTS.
Between Stake No. 0 and Stake No. 1	4.2	2	10.4	98.37								
Between Stake No. 2 and Stake No. 3	4.3		10.6	107.29	.12	11.80			2.00		13.80	
Between Stake No. 4 and Stake No. 5	4.4		10.8	106.29	.12	12.27			2.00		14.27	
Between Stake No. 6 and Stake No. 7	4.5		11.0	110.36	.12	12.75			2.00		14.75	
Between Stake No. 8 and Stake No. 9	4.6		11.2	110.36	.12	13.24			2.00		15.24	
Between Stake No. 10 and Stake No. 11	4.5		11.0	108.31	.12	13.24			2.00		15.24	
Between Stake No. 12 and Stake No. 13	4.6		11.2	110.36	.12	13.00			2.00		15.00	
Between Stake No. 14 and Stake No. 15	4.9		11.8	118.73	.12	13.24			2.00		15.24	
Between Stake No. 16 and Stake No. 17	5.0		12.0	127.80	.12	14.25			2.00		16.25	
Between Stake No. 18 and Stake No. 19	5.1		12.2	131.85	.12	15.34			2.00		17.34	
Between Stake No. 20 and Stake No. 21	4.8		11.6	127.80	.12	15.82			2.00		17.82	
Between Stake No. 22 and Stake No. 23	4.8		11.6	120.86	.12	15.34			2.00		17.34	
Between Stake No. 24 and Stake No. 25	5.0		12.0	125.20	.12	14.50			2.00		16.50	
Between Stake No. 26 and Stake No. 27	5.4		12.8	138.65	.12	15.02			2.00		17.02	
Between Stake No. 28 and Stake No. 29	6.0		14.0	162.44	.12	16.63			2.00		18.63	
Between Stake No. 30 and Stake No. 31	5.9		13.8	175.09	.12	19.49			2.00		21.49	
Between Stake No. 32 and Stake No. 33				1974.76		21.01			2.00		23.01	
Between Stake No. 34 and Stake No. 35						236.94			\$ 32.00		\$ 268.94	

Total Estimated Cost of Whole Work,

#49
Branch #6

EXHIBIT 2.

Engineer's Report

IN

Ditch Proceedings.

Filed this 2nd day

of September 1908

Arthur A. Caswell

County Auditor.

By Carrie S. Piper,
Deputy.