

EXHIBIT 2 OF  
City of  
PROOF

Estimate of the Cost of Branch No. 7 of  
Ditch No. 49.

Sheets.	Cubic Yards.	Excavation Cost.	Preliminary Cost.	Total Cost.
Np. 1..	1345.29	\$ 161.48	\$ 38.00	\$ 199.48
" 2.	1366.87	164.00	18.00	182.00
Totals.	2712.16	\$ 325.48	\$ 56.00	" 381.48

Filed this \_\_\_\_\_ day  
of \_\_\_\_\_ 19\_\_\_\_  
\_\_\_\_\_  
County Auditor.

## EXHIBIT 2 OF ENGINEER'S REPORT IN DITCH PROCEEDINGS.

Showing Estimated Depth of Cut, Width, No. of Cubic Yards Removed and Cost of Same, in Para. 7 Ditch No. 119

SECTION	(1) DEPTH OF CUT	(2) WIDTH OF CUT AT BOTTOM	(3) WIDTH OF CUT AT TOP	(4) NO. OF CUBIC YARDS TO BE REMOVED	(5) Estimated Cost Per Cubic Yards		(6) Character of Other Expenses, Including Preliminary Expenses and Expense of Inspecting Work until Completed With Total Per Section		(7) Total Estimated Cost per Section	
					\$	CTS.	\$	CTS.	\$	CTS.
Between Stake No. <u>80</u>	<u>4.5</u>	<u>2.0</u>	<u>11.0</u>	<u>104.27</u>	<u>.12</u>		<u>12.51</u>			
and Stake No. <u>1</u>	<u>4.9</u>		<u>11.8</u>	<u>116.60</u>	<u>.12</u>			<u>2.00</u>		<u>14.51</u>
Between Stake No. <u>2</u>	<u>5.2</u>	<u>3</u>	<u>12.4</u>	<u>131.85</u>	<u>.12</u>		<u>13.99</u>		<u>2.00</u>	<u>15.99</u>
and Stake No. <u>3</u>	<u>4.8</u>		<u>11.6</u>	<u>129.61</u>	<u>.12</u>		<u>15.82</u>		<u>2.00</u>	<u>17.82</u>
Between Stake No. <u>4</u>	<u>5.3</u>	<u>5</u>	<u>12.6</u>	<u>131.85</u>	<u>.12</u>		<u>15.55</u>		<u>2.00</u>	<u>17.55</u>
and Stake No. <u>5</u>	<u>5.9</u>		<u>12.8</u>	<u>157.51</u>	<u>.12</u>		<u>15.82</u>		<u>2.00</u>	<u>17.82</u>
Between Stake No. <u>6</u>	<u>6.4</u>	<u>7</u>	<u>14.8</u>	<u>185.92</u>	<u>.12</u>		<u>18.90</u>		<u>2.00</u>	<u>20.90</u>
and Stake No. <u>7</u>	<u>6.5</u>		<u>15.0</u>	<u>200.85</u>	<u>.12</u>		<u>22.31</u>		<u>2.00</u>	<u>24.31</u>
Between Stake No. <u>+85</u>	<u>6.6</u>		<u>15.2</u>	<u>207.41</u>	<u>.12</u>		<u>24.22</u>		<u>2.00</u>	<u>26.22</u>
and Stake No.					<u>1366.87</u>	<u>.12</u>		<u>24.88</u>		<u>2.00</u>
Between Stake No.							<u>\$ 164.00</u>		<u>\$ 18.00</u>	<u>\$ 182.00</u>
and Stake No.										
Between Stake No.										
and Stake No.										
Between Stake No.										
and Stake No.										
Between Stake No.										
and Stake No.										
Between Stake No.										
and Stake No.										

Total Estimated Cost of Whole Work, .....

# 49

EXHIBIT 2.

Branch #7.

# Engineer's Report

IN

Ditch Proceedings.

Filed this 2<sup>nd</sup> day

of September 1908

Arthur A. Caswell

County Auditor.

By C. S. Piper  
Deputy.